

ST Dogmaels Community Council Cutting Contract Proposal for 2022-23 Season (Produced July 2021)

Location	Description of Location	Description of Work	Map ID	Month Of Year											Additional Comments
				April	May	June	July	August	September	October	December	January	February	March	
<b>Glanteifi Hill Area</b>															
Glanteifi Hill	Verge as far as Highway Sign 'Pedestrians in Road'	Full Cut except Daffodil Strip	1 a	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut						
<b>Green Meadow Area</b>															
Green Meadow Bank	Green Meadow Bank	Full Cut (to prevent Dog Fouling and Fly Tipping)	5	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut						
<b>Blessing Stone Area</b>															
Blessing Stone Path and Bench	Access path edge and around bench	Keep path edges trimmed back and clear around bench	7 e	X2	X2	X2	X2	X2	X2						
Blessing Stone and Jetty	Path Around Blessing Stone and Path to Jetty	Clear paths of earth and weeds and any over growth to prevent trip/slip hazard. Maintain Drainage	7 f (1)	X1		X1					X1 Late Oct or Nov after Leaf Fall				

ST Dogmaels Community Council Cutting Contract Proposal for 2022-23 Season (Produced July 2021)

		channels by Blessing Stone												
Blessing Stone	Blessing Stone Trees	Coppice Sycamores by Blessing Stone and approaches	7 f (2)										X1 Late Oct, Nov, Dec or Jan	
Blessing Stone	Bank Above and Around Blessing Stone	Brush cut above retaining wall and adjacent Bramble slope to North and what is possible below fence line but Retain Dwarf Irish Gorse	7 g				X1			X1 late September or October				
Blessing Stone	Blessing Stone surrounds	General tidy to remove leaves, weeds etc.	7 h							X1 Autumn Tidy				
Slope above the Path to Jetty	Slope above path to jetty	Brush Cut Bank to remove Brambles, Gorse etc	7 i							X1 September or October				
<b>Alexandra Gardens (Below Playground)</b>														
Sleeper Steps to Pinog	Sleeper Slope Steps	Clear Earth and weed from sleeper steps	7 k				X1		X1					X1

ST Dogmaels Community Council Cutting Contract Proposal for 2022-23 Season (Produced July 2021)

Copse near Play Area	Copse near Play area	Brush Cut but avoid Cutting the Meadow Sweet	7 l	WHEN NEEDED WILL BE REQUESTED										
<b>Alexandra Gardens PCC Car Park and Main Paths</b>														
Main Paths around Gardens	All Paths around the Gardens	Clear/treat path surfaces of weeds, moss, overgrowth and earth including weeds between sleepers	7 o					X1					X1	
<b>Disabled Access Path (Car Park to Pinog) Area</b>														
Access Path Top End	Hairpin Bend to Lime Kiln Slope	2 ft cut from path edge only in late March and 4 ft cut in September	9 a (1)						X1 4ft Cut				X1 Late March	This reduces erosion on banks due to overcutting
Tarmac Disabled Path(All)	Full length of Tarmac disabled Path from car park to Pinog	Path to be scraped clear of earth and vegetation, removing overgrowth from sides (Arisings to be removed from site)	9 a (2)	X1			X1 1st two weeks		X1					
Tarmac Disabled	Railings beside	Rails to be cleared of all	9 a (3)	X1			X1 1st two		X1					

ST Dogmaels Community Council Cutting Contract Proposal for 2022-23 Season (Produced July 2021)

Path(Railed area)	Disabled access path	vegetation e.g. nettles, brambles so handrail can be used safely					week s								
Tarmac Disabled Path(Lower)	Lower Part of Disabled access Path	All Pendulous sedge to be brush cut before setting seeds, all hard services to have debris removed	9 a (4)				X1 1st two weeks								
Tarmac Disabled Path(Lower)	Culvert Outfall Grass triangle to Pinog Path (Pink line on Map)	Verge to be cut 2ft along path edge on copse side of path	9 a (5)	X1 2ft	X1 2ft	X1 2ft	X1 2ft	X1 2ft	X1 2ft						
Tarmac Disabled Path(Lower)	Culvert Outfall Grass triangle (Below Culvert)	High Cut ensuring branches are removed before mowing	9 d	X1	X1	X1	X1	X1	X1						
<b>Lime Kiln Slope</b>															
Lime Kiln Slope	Lime Kiln Slope	All Pendulous sedge to be brush cut before setting seeds, where possible	9 b				X1 1st two weeks								

ST Dogmaels Community Council Cutting Contract Proposal for 2022-23 Season (Produced July 2021)

		leave other plants uncut													
<b>Fishermans Path</b>															
Fishermans Path	Whole Path	Wide Cut	9 c (1)						X1 Late September or 1st two weeks October				X1 Late February/Early March		
Fishermans Path	Buddleia at top of Path	Coppice Buddleia down to 3ft high and remove cuttings from site to discourage fly tipping	9 c (2)						X1 Late September or 1st two weeks October						
Fishermans Path	Whole Path	Brushcut Pendulous Sedge from whole area (See 9 a)	9 c (3)												
<b>Culvert Outfall Copse (Pinog)</b>															
Culvert Outfall to Penally	Culvert Outfall on Pinog to Penally	High setting, half mower width cut to Penally on land side only	9e	X1	X1	X1	X1	X1	X1						
<b>Pinog Path Slope from Alexandra Gardens to Bend in disabled Path</b>															
Pinog Path Slope from Alexandra Gardens to Bend in disabled Path	Pinog Path Slope from Alexandra Gardens to Bend in disabled Path,	Cut 3ft either side of path keeping nettles back from path but NOT	9 f (1)	X1	X1	X1	X1	X1	X1						

ST Dogmaels Community Council Cutting Contract Proposal for 2022-23 Season (Produced July 2021)

	including high tide path	eliminating them													
Pinog Path Slope from Alexandra Gardens	Pinog Path Slope from Alexandra Gardens Tarmac surface only	Scrape Tarmac slope to clear mud and vegetation from path surface	9 f (2)	X1			X1								
Pinog Path Slope from Alexandra Garden	Pinog Path Slope from Alexandra Garden	Clear Ditch and drainage channel, Brush cut 2ft either side of drainage channel to reduce blocking of channel. Trim Bramble on Gabions	9 f (3)	X1			X1								
<b>Pinog Path (Footpath Reference 87/29)</b>															
Bottom of Wild Flower area to Pinog Marsh	Bottom of Wild Flower area to Pinog Marsh	High Cut 2ft wide on inland path edge only (NOT riverside)	9 g (1)	X1	X1	X1	X1	X1	X1						
Pinog Ditches River side	6 Ditches along Pinog path on River side	Dig out the 6 ditches to maintain drainage from path and Brush Cut 2 ft either side	9 g (2)	X1						X1					

ST Dogmaels Community Council Cutting Contract Proposal for 2022-23 Season (Produced July 2021)

		of ditches to reduce vegetation blocking ditches													
Pinog Salt Marsh	Pinog Salt Marsh		9 h												
<b>Wild Flower Bank</b>															
Top of wild flower bank	Around the Railings at top of bank	Cut around and under railings to keep handrails clear of high vegetation approx 1 ft cut	9 l (1)	X1	X1	X1	X1	X1	X1						
Whole Wild Flower Bank	Whole of Wild flower Bank between top and bottom path	Cut Whole bank down to Ground level	9 i							X1					Knotweed Treated by Volunteer in August
<b>Stream Side Wild Triangle</b>															
Stream Side Wide Triangle	Stream Side Wide Triangle before the wooden bridge	Cut whole Triangle normal cut height late March and down to Ground level in October	9 j							X1 To Ground Level				X1 Late March	
<b>Pinog Lime Kiln Wild Area and Pinog Marsh</b>															
Pinog Lime Kiln Wild Area	Pinog Lime Kiln Wild Area below	Cut whole area last two weeks	9 k							X1 To Ground Level				X1 Late	





ST Dogmaels Community Council Cutting Contract Proposal for 2022-23 Season (Produced July 2021)

Pumping Station		NONE REQUIRED	9 q												
Pumping Station Mound	Pumping Station Mound	Brush Cut to Ground Level	9 r						X1 Last Week September 1st two weeks October				X1 Late February/Early March		
Pumping Station Copse	Wooded area by Pumping Station	Cut Footpath 4 ft wide and remove overhanging branches to 7 ft above path	9 s						X1 Last Week September 1st two weeks October				X1 Late February/Early March		
<b>Other Village Areas (Various)</b>															
Troed y Rhiw/Cwmins	Troes y Rhiw/Cwmins noticeboard		11	X2	X2	X2	X2	X2	X2						
Y Feidr near Ty Johnny	Grass area (aprox 56M Pembrokeshire and 134M Ceredigion)	High Cut Mid July to September	12				X1 Mid month	X1	X1						
Webley Hill	Webley Hill Bench	Brush Cut around Bench	13	If Required		If Required			If Required						
Pen Lookout	Pen Lookout	Cut	14	If Required		If Required			If Required						