

Blessing Stone	Blessing Stone surrounds	General tidy to remove leaves, weeds etc.	7 h						X1 Autumn Tidy										
Slope above the Path to Jetty	Slope above path to jetty	Brush Cut Bank to remove Brambles, Gorse etc	7 i						X1 September or October										
Alexandra Gardens (Below Playground)																			
Sleeper Steps to Pinog	Sleeper Slope Steps	Clear Earth and weed from sleeper steps	7 k				X1		X1						X1				
Copse near Play Area	Copse near Play area	Brush Cut but avoid Cutting the Meadow Sweet	7 l	WHEN NEEDED WILL BE REQUESTED															
Alexandra Gardens PCC Car Park and Main Paths																			
Main Paths around Gardens	All Paths around the Gardens	Clear/tre at path surfaces of weeds, moss, overgrowth and earth including weeds between sleepers	7 o					X1							X1				

Whole Wild Flower Bank	Whole of Wild flower Bank between top and bottom path	Cut Whole bank down to Ground level	9 i							X1										
Stream Side Wild Triangle																				
Stream Side Wide Triangle	Stream Side Wide Triangle before the wooden bridge	Cut whole Triangle normal cut height late March and down to Ground level in October	9 j							X1 To Ground Level					X1 Late March					
Pinog Lime Kiln Wild Area and Pinog Marsh																				
Pinog Lime Kiln Wild Area	Pinog Lime Kiln Wild Area below Lime Kiln site (After Wooden Bridge)	Cut whole area last two weeks March and in October	9 k							X1 To Ground Level					X1 Late March					Knotweed site Contractor to refer to CC before Commencing work)

Pinog Lime Kiln Wild Area	Pinog Lime Kiln Wild Area below Lime Kiln site (After Wooden Bridge)	Brush Cut Hemlock Water Dropwort On REQUEST FROM CC ONLY (USE Full PPE as highly toxic)	9 k																
				ON REQUEST FROM COMMUNITY COUNCIL ONLY															
Pinog Marsh	Pinog Marsh	Covered under Map Ref ID 9 e	9 l																
Covered at 9 e above																			
Pinog Slipway, Penally and Penally River Frontage areas																			
Penally River Frontage	Border from Penally gate by slipway along Penally wall and Holiday cottage building	Cut Grass areas (Beware of Gravel beside wall if brush cutting this area)	9 n				X1		X1							X1 Late February/Early March			
Pumping Station Mound	Pumping Station Mound	Brush Cut to Ground Level	9 r						X1 Last Week September 1st two weeks October							X1 Late February/Early March			

Y Felin/Mill pond	Y Felin mill pond gravel path along railings	Brush Cut path to remove trip hazards from weeds	15			X1			X1											