

ST Dogmaels Community Council Cutting Contract Proposal for 2023-24 Season (Produced September 2022)

				Month Of Year											
Location	Description of Location	Description of Work	Map ID	April	May	June	July	August	September	October	November	December	January	February	March
<b>Glanteifi Hill Area</b>															
Glanteifi Hill	Verge as far as Highway Sign 'Pedestrians in Road'	Full Cut except Daffodil Strip Apr-Jun	1 a	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut						
<b>Green Meadow Area</b>															
Green Meadow Bank	Green Meadow Bank	Full Cut (to prevent Dog Fouling and Fly Tipping)	5	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut						
<b>Blessing Stone Area</b>															
Blessing Stone Path and Bench	Access path edge and around bench	Keep path edges trimmed back and clear around bench	7 e	X2	X2	X2	X2	X2	X2						
Blessing Stone and Jetty	Path Around Blessing Stone and Path to Jetty	Clear paths of earth and weeds/over growth to prevent trip/slip hazard. Maintain Drainage channels by Blessing Stone	7 f (1)	X1		X1				X1 Late Oct or Nov after Leaf Fall					
Blessing Stone	Blessing Stone Trees	Coppice Sycamores by Blessing Stone and approaches	7 f (2)							X1 Late Oct or Nov,					

ST Dogmaels Community Council Cutting Contract Proposal for 2023-24 Season (Produced September 2022)

Blessing Stone	Bank Above and Around Blessing Stone	Brush cut above retaining wall and adjacent Bramble slope to North and what is possible below fence line but Retain Dwarf Irish Gorse	7 g				X1		X1 late Sept or Oct						
Blessing Stone	Blessing Stone surrounds	General tidy to remove leaves, weeds etc.	7 h						X1 Autumn Tidy						
Slope above the Path to Jetty	Slope above path to jetty	Brush Cut Bank to remove Brambles, Gorse etc	7 i						X1 September or October						
<b>Alexandra Gardens (Below Playground)</b>															
Sleeper Steps to Pinog	Sleeper Slope Steps	Clear Earth and weed from sleeper steps	7 k				X1		X1						X1
Copse near Play Area	Copse near Play area	Brush Cut but avoid Cutting the Meadow Sweet	7 l	<b>On Request Only</b>											
<b>Alexandra Gardens Main area</b>															
Main Paths around Gardens	All Paths around the Gardens	Clear/treat surfaces of weeds, moss, and earth including weeds	7 o					X1							X1

ST Dogmaels Community Council Cutting Contract Proposal for 2023-24 Season (Produced September 2022)

		between sleepers												
Drainage Gullies vicinity of Bumblebee Cottage		Clear concrete Gullies and Drain Covers of overgrowth etc.				X1 On Request				X1 On Request				X1 On Request
<b>Disabled Access Path (Car Park to Pinog) Area</b>														
Access Path Top End	Hairpin Bend to Lime Kiln Slope	2 ft cut from path edge only in late March and 4 ft cut in September	9 a (1)						X1 4ft Cut					X1 Late March
Tarmac Disabled Path(All)	Full length of Tarmac disabled Path from car park to Pinog	Path to be scraped clear of earth and vegetation, removing overgrowth from sides (Arising to be removed from site)	9 a (2)	X1					X1					
Tarmac Disabled Path(Railed area)	Railings beside Disabled access path	Rails to be cleared of all vegetation e.g. nettles, brambles so handrail can be used safely	9 a (3)	X1			X1		X1					
Tarmac Disabled Path(Lower)	Lower Part of Disabled access Path	All Pendulous sedge to be brush cut before setting seeds, all hard services	9 a (4)				X1 1st two weeks							



ST Dogmaels Community Council Cutting Contract Proposal for 2023-24 Season (Produced September 2022)

		Sedge from whole area													
<b>Culvert Outfall Copse (Pinog)</b>															
Culvert Outfall to Penally	Culvert Outfall on Pinog to Penally	High setting, half mower width cut to Penally on land side only	9e	X1	X1	X1	X1	X1	X1						
<b>Pinog Path Slope from Alexandra Gardens to Bend in disabled Path</b>															
Pinog Path Slope from Alexandra Gardens to Bend in disabled Path	Pinog Path Slope from Alexandra Gardens to Bend in disabled Path, including high tide path	Cut 3ft either side of path keeping nettles back from path but NOT eliminating them	9 f (1)	X1 3Ft Wide	X1 3Ft Wide	X1 3Ft Wide	X1 £ Ft Wide	X1 3Ft Wide	X1 3 Ft Wide						
Pinog Path Slope from Alexandra Gardens	Pinog Path Slope from Alexandra Gardens Tarmac surface only	Scrape Tarmac slope to clear mud and vegetation from path surface	9 f (2)	X1			X1								
Pinog Path Slope from Alexandra Garden	Pinog Path Slope from Alexandra Garden	Clear Ditch and drainage channel, Brush cut 2ft either side of drainage channel to reduce blocking of channel. Trim Bramble on Gabions	9 f (3)	X1			X1								
<b>Pinog Path (Footpath Reference 87/29)</b>															

ST Dogmaels Community Council Cutting Contract Proposal for 2023-24 Season (Produced September 2022)

Bottom of Wild Flower area to Pinog Marsh	Bottom of Wild Flower area to Pinog Marsh	High Cut 2ft wide on inland path edge only (NOT riverside)	9 g (1)	X1 2ft Wide	X1 2 Ft Wide	X1 2Ft Wide	X1 2Ft Wide	X1 2 Ft Wide	X1 2Ft Wide						
Pinog Ditches River side	6 Ditches along Pinog path on River side	Dig out the 6 ditches to maintain drainage from path and Brush Cut 2 ft either side of ditches to reduce vegetation blocking ditches	9 g (2)	X1						X1					
<b>Wild Flower Bank</b>															
Top of wild flower bank	Around the Railings at top of bank	Cut around and under railings to keep handrails clear of high vegetation approx 1 ft cut	9 I (1)	X1	X1	X1	X1	X1	X1						
Whole Wild Flower Bank	Whole of Wild flower Bank between top and bottom path	Cut Whole bank down to Ground level	9 i						Knot weed Treated in August if Required	X1					
<b>Stream Side Wild Triangle</b>															
Stream Side Wide Triangle	Stream Side Wide Triangle	Cut whole Triangle normal cut	9 j							X1 To Ground Level					X1 Late March

ST Dogmaels Community Council Cutting Contract Proposal for 2023-24 Season (Produced September 2022)

	before the wooden bridge	height late March and down to Ground level in October												
<b>Pinog Lime Kiln Wild Area and Pinog Marsh</b>														
Pinog Lime Kiln Wild Area	Pinog Lime Kiln Wild Area below Lime Kiln site (After Wooden Bridge)	Cut whole area last two weeks March and in October (Knotweed site : Contractor to refer to CC before Commencing work)	9 k							X1 To Ground Level(Knotweed site : Contractor to refer to CC before Commencing work)				X1 Late March (Knotweed site : Contractor to refer to CC before Commencing work)
Pinog Lime Kiln Wild Area	Pinog Lime Kiln Wild Area below Lime Kiln site (After Wooden Bridge)	Brush Cut Hemlock Water Dropwort (Toxic USE Full PPE )	9 k	<b>ON REQUEST FROM COMMUNITY COUNCIL ONLY</b>										
<b>Pinog Slipway, Penally and Penally River Frontage areas</b>														
Penally River Frontage	Border from Penally gate by slipway along Penally wall	Cut Grass areas	9 n				X1		X1					X1 Late February/Early March
Pumping Station Mound	Pumping Station Mound	Brush Cut to Ground Level	9 r						X1 Last Week September or October					X1 Late February/Early March
Pumping Station Copse	Wooded area by Pumping Station	Cut Footpath 4 ft wide and remove overhanging branches to 7 ft above path	9 s						X1 Last Week September or October					X1 Late February/Early March

ST Dogmaels Community Council Cutting Contract Proposal for 2023-24 Season (Produced September 2022)

Other Village Areas (Various)															
Troed y Rhiw/Cwmins	Troes y Rhiw/ Cwmins noticeboard		11	X2	X2	X2	X2	X2	X2						
Y Feidr near Ty Johnny	Grass area (aprox 56M Pembrokeshire and 134M Ceredigion)	High Cut Mid July to September	12				X1 Mid month	X1	X1						
Webley Hill	Webley Hill Bench	Brush Cut around Bench	13	If Require d		If Require d			If Required						
Pen Lookout	Pen Lookout	Cut	14	If Require d		If Require d			If Required						
Y Felin/Mill Pond	Y Felin mill pond gravel path along railings	Brush Cut path to remove trip hazards from weeds, Reduce to Ground level the Buddleia Bush	15			X1			On Request						