

St Dogmaels Community Council Cutting Contract 2023 Request to Pembrokeshire CC

PCC Contract Only

Location	Description of Location	Description of Work	Map Ref	Month Of Year						Additional Comment
				Apr	May	June	Jul	Aug	Sept	
Glanteifi Hill Area										
Glanteifi Hill	Verge from Highway Sign 'Pedestrians in Road' to Glanteifi	Full Cut	1b	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	
Glanteifi Green-Moorings	PCC Cut	Full Cut	2	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	
Maes y Dre Area (opposite Ferry Inn)										
Maes Y Dre Bank Flat Area	Flat area	Full Cut	3a	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	
Maes Y Dre Bank Sloped Area (Wild Flower Pilot Area)	Sloped Area adjacent B4546 Road	Full Cut Early April then 2ft H&S Cut April to August along road edge and remove Ragwort and Spear Thistle by Hand. Full slope Cut in September	3b	X1 Full Cut	2ft H&S Cut	2ft H&S Cut	2ft H&S Cut	2ft H&S Cut	X2 Full Cut	Biodiversity Pilot Area 2018-23

Sleeper Steps to Pinog	Run off gully/small depression from Football pitch	After cutting steeper step slope ensure the gully towards the river is kept clear to avoid water run- off from football pitch	7 j	X2	X2	X2	X2	X2	X2		
Alexandra Gardens PCC Car Park and Main Paths											
Wall and Hedge	Wall and Hedge around Parking area	Weed/Spray wall. Trim hedge to keep maximum Height to 3ft	7m	X1						X1	
Car Park Surface	Car Park Surface especially Disabled Space	Scrape off Surface mud and debris from car park especially around disabled space	7 n	X1						X1	
St Dogmaels Main Car Park (PCC Land) area											
Main Car Park	Main Car Park including retaining bank of disabled access path	Full Cut	8	X2	X2	X2	X2	X2	X2		
Other Village Areas (Various)											
Culvert at Ffordd y Cwm			10								