

ST Dogmaels Community Council Cutting Contract Quote for 2023-24 Season

Please quote for all items including on request/as required

				Month Of Year												Quote	Quote
Location	Description of Location	Description of Work	Map ID	Apr	May	June	July	Aug	Sept	Oct	Nov	Dec	Jan	Feb	Mar	Cost per Cut (£)	Annual Cost (£)
Glanteifi Hill Area																	
Glanteifi Hill	Verge as far as Highway Sign 'Pedestrians in Road'	Full Cut except Daffodil Strip Apr-Jun	1 a	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut								
Green Meadow Area																	
Green Meadow Bank	Green Meadow Bank	Full Cut (to prevent Dog Fouling and Fly Tipping)	5	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut	X2 Full Cut								
Blessing Stone Area																	
Blessing Stone Path and Bench	Access path edge and around bench	Keep path edges trimmed back and clear around bench	7 e	X2	X2	X2	X2	X2	X2								
Blessing Stone and Jetty	Path Around Blessing Stone and Path to Jetty	Clear paths of earth and weeds/over growth to prevent trip/slip hazard. Maintain Drainage channels by Blessing Stone	7 f (1)	X1		X1				X1 Late Oct or Nov after Leaf Fall							
Blessing Stone	Blessing Stone Trees	Coppice Sycamores by Blessing Stone and approaches	7 f (2)							X1 Late Oct or Nov,							

ST Dogmaels Community Council Cutting Contract Quote for 2023-24 Season

Please quote for all items including on request/as required

Blessing Stone	Wall around the blessing stone	Remove Growth from the wall and cut back overhanging plants within safe reach	7 g				X1		X1 late Sept or Oct							
Blessing Stone	Blessing Stone surrounds	General tidy to remove leaves, weeds etc.	7 h						X1 Autumn Tidy							
Slope above the Path to Jetty	Slope above path to jetty	Brush Cut Bank to remove Brambles, Gorse etc	7 i						X1 September or October							
Alexandra Gardens (Below Playground)																
Sleeper Steps to Pinog	Sleeper Slope Steps	Clear Earth and weed from sleeper steps	7 k				X1		X1						X1	
Copse near Play Area	Copse near Play area	Brush Cut but avoid Cutting the Meadow Sweet	7 l	On Request Only From Community Council Only												
Alexandra Gardens Main area																
Main Paths around Gardens	All Paths around the Gardens	Clear surfaces of weeds, moss, earth weeds between sleepers	7 o					X1							X1	
Drainage Gullies vicinity of Bumblebee Cottage	Various Drainage	Clear concrete Gullies and					X1 On Req			X1 On Req					X1 On Req	

ST Dogmaels Community Council Cutting Contract Quote for 2023-24 Season

Please quote for all items including on request/as required

	Gullies in Vicinity	Drain Covers of overgrowth etc.				uest only				uest only					uest only		
Disabled Access Path (Car Park to Pinog) Area																	
Access Path Top End	Hairpin Bend to Lime Kiln Slope	2 ft cut from path edge only in late March and 4 ft cut in September	9 a (1)						X1 4ft Cut						X1 Late Mar ch		
Tarmac Disabled Path(All)	Full length of Tarmac disabled Path from car park to Pinog	Path to be scraped clear of earth and vegetation, removing overgrowth from sides (Arising to be removed from site)	9 a (2)	X1					X1								
Tarmac Disabled Path(Railed area)	Railings beside Disabled access path	Rails to be cleared of all vegetation e.g. nettles, brambles so handrail can be used safely	9 a (3)	X1				X1	X1								
Tarmac Disabled Path(Lower)	Lower Part of Disabled access Path	All Pendulous sedge to be brush cut, all hard services to have debris removed	9 a (4)					X1 1st two wee ks									
Tarmac Disabled Path(Lower)	Culvert Outfall Grass triangle to Pinog Path	Verge to be cut 2ft along path edge on	9 a (5)	X1 2ft	X1 2ft	X1 2ft	X1 2ft	X1 2ft	X1 2ft								

ST Dogmaels Community Council Cutting Contract Quote for 2023-24 Season

Please quote for all items including on request/as required

	(Pink line on Map)	copse side of path															
Tarmac Disabled Path(Lower)	Culvert Outfall Grass triangle (Below Culvert)	High Cut ensuring branches are removed before mowing	9 d	X1	X1	X1	X1	X1	X1								
Lime Kiln Slope																	
Lime Kiln Slope	Lime Kiln Slope	All Pendulous sedge to be brush cut before setting seeds, where possible leave other plants uncut	9 b				X1	1st two weeks									
Fishermans Path																	
Fishermans Path	Whole Path	Wide Cut	9 c (1)						X1 Late September or 1st two weeks October				X1 Late February/Early March				
Fishermans Path	Buddleia at top of Path	Coppice Buddleia down to 3ft high and remove cuttings from site to discourage fly tipping	9 c (2)						X1 Late September or October								
Fishermans Path	Whole Path	Brush cut Pendulous Sedge from whole area	9 c (3)			X1											
Culvert Outfall Copse (Pinog)																	

ST Dogmaels Community Council Cutting Contract Quote for 2023-24 Season

Please quote for all items including on request/as required

Culvert Outfall to Penally	Culvert Outfall on Pinog to Penally	High setting, half mower width cut to Penally on land side only	9e	X1	X1	X1	X1	X1	X1								
Pinog Path Slope from Alexandra Gardens to Bend in disabled Path																	
Pinog Path Slope from Alexandra Gardens to Bend in disabled Path	Pinog Path Slope from Alexandra Gardens to Bend in disabled Path, including high tide path	Cut 3ft either side of path keeping nettles back from path but NOT eliminating them	9 f (1)	X1	X1	X1	X1	X1	X1								
Pinog Path Slope from Alexandra Gardens	Pinog Path Slope from Alexandra Gardens Tarmac surface only	Scrape Tarmac slope to clear mud and vegetation from path surface	9 f (2)	X1			X1										
Pinog Path Slope from Alexandra Garden	Pinog Path Slope from Alexandra Garden	Clear Ditch and drainage channel, Brush cut 2ft either side of drainage channel to reduce blocking of channel. Trim Bramble on Gabions	9 f (3)	X1			X1										
Pinog Path (Footpath Reference 87/29)																	

ST Dogmaels Community Council Cutting Contract Quote for 2023-24 Season

Please quote for all items including on request/as required

Bottom of Wild Flower area to Pinog Marsh	Bottom of Wild Flower area to Pinog Marsh	High Cut 2ft wide on inland path edge only (NOT riverside)	9 g (1)	X1 2ft Wid e	X1 2 Ft Wid e	X1 2Ft Wid e	X1 2Ft Wid e	X1 2 Ft Wid e	X1 2Ft Wid e								
Pinog Ditches River side	6 Ditches along Pinog path on River side	Dig out the 6 ditches to maintain drainage from path and Brush Cut 2 ft either side of ditches to reduce vegetation blocking ditches	9 g (2)	X1						X1							
Wild Flower Bank																	
Top of wild flower bank	Around the Railings at top of bank	Cut around and under railings to keep handrails clear of high vegetation approx 1 ft cut	9 I (1)	X1	X1	X1	X1	X1	X1								
Whole Wild Flower Bank	Whole of Wild flower Bank between top and bottom path	Cut Whole bank down to Ground level. Knotweed site refer to CC before commencing work	9 i							X1							
Stream Side Wild Triangle																	

ST Dogmaels Community Council Cutting Contract Quote for 2023-24 Season

Please quote for all items including on request/as required

Stream Side Wide Triangle	Stream Side Wide Triangle before the wooden bridge	Cut whole Triangle normal cut height late March and down to Ground level in October	9 j							X1 To Ground Level				X1 Late March			
Pinog Lime Kiln Wild Area and Pinog Marsh																	
Pinog Lime Kiln Wild Area	Pinog Lime Kiln Wild Area below Lime Kiln site (After Wooden Bridge)	Cut whole area last two weeks March and in October. Avoid cutting the Flag Iris in March Cut. Knotweed site : Contractor to refer to CC before Commencing work	9 k							X1 To Ground Level				X1 Late March			
Pinog Lime Kiln Wild Area	Pinog Lime Kiln Wild Area below Lime Kiln site (After Wooden Bridge)	Brush Cut Hemlock Water Dropwort (Toxic USE Full PPE)	9 k	ON REQUEST FROM COMMUNITY COUNCIL ONLY													
Pinog Slipway, Penally and Penally River Frontage areas																	
Penally River Frontage	Border from Penally gate by slipway along Penally wall	Cut Grass areas	9 n				X1		X1					X1 Late February/Early March			
Pumping Station Mound	Pumping Station Mound	Brush Cut to Ground Level	9 r						X1 Last Week					X1 Late February/Early March			

ST Dogmaels Community Council Cutting Contract Quote for 2023-24 Season

Please quote for all items including on request/as required

										September or October							
Pumping Station Copse	Wooded area by Pumping Station	Cut Footpath 4 ft wide and remove overhanging branches to 7 ft above path	9 s							X1 Last Week September or October							X1 Late February/Early March
Other Village Areas (Various)																	
Troed y Rhiw/Cwmins	Troes y Rhiw/Cwmins noticeboard		11	X2	X2	X2	X2	X2	X2								
Y Feidr near Ty Johnny	Grass area (aprox 56M Pembrokeshire and 134M Ceredigion)	High Cut Mid July to September	12				X1	X1	X1								
Webley Hill	Webley Hill Bench	Brush Cut around Bench	13	If Required		If Required			If Required								
Pen Lookout	Pen Lookout	Cut	14	If Required		If Required			If Required								
Y Felin/Mill Pond	Y Felin mill pond gravel path along railings	Brush Cut path to remove trip hazards from weeds, cut the Buddleia Bush	15			X1			On Request								

If Required = Contractor to use own judgement
On Request = Contractor will receive instructions if work needed